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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1325036     DEICHMAN EXCAVATING CO                                                     $       320,008.50  100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       326,364.28  101.9861% 
   3   35-1212938     ATLAS EXCAVATING, INC.                                                     $       330,478.60  103.2718% 
   4   35-1489621     HRP CONSTRUCTION, INC.                                                     $       367,645.48  114.8862% 
   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       379,846.32  118.6988% 
   6   32-0154474     JCI BRIDGE GROUP INC                                                       $       397,913.70  124.3447% 
   7   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       398,550.13  124.5436% 
   8   35-1139301     E & B PAVING, INC.                                                         $       413,751.29  129.2938% 
   9   90-0177865     HIS CONSTRUCTORS LLC                                                       $       436,800.00  136.4964% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(   2  ) 35-1339168          |(   3  ) 35-1212938 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|    1235.00000        1235.00|    5400.00000        5400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2500.00000       15000.00|    1925.55000       11553.30|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   12000.00000       12000.00|   16300.00000       16300.00|   16538.00000       16538.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   11000.00000       11000.00|    4053.16000        4053.16|    6615.00000        6615.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              200.000  LFT  |       4.50000         900.00|       5.95000        1190.00|       4.10000         820.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |    8500.00000        8500.00|   27343.97000       27343.97|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              764.000  CYS  |      18.00000       13752.00|      27.93000       21338.52|      18.00000       13752.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(   2   ) 35-1339168         |(   3  ) 35-1212938 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0010 203-02070              441.000  CYS  |      25.00000       11025.00|      12.33000        5437.53|      10.00000        4410.00 
  BORROW                                  |                             |                             | 
0011 205-06936               22.000  TON  |      60.00000        1320.00|      76.15000        1675.30|      80.00000        1760.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937             1020.000  LFT  |       1.75000        1785.00|       1.44000        1468.80|       1.50000        1530.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51220               50.000  CYS  |      80.00000        4000.00|      33.54000        1677.00|      20.00000        1000.00 
  EXCAVATION, WET                         |                             |                             | 
0014 207-08265              976.000  SYS  |       9.50000        9272.00|       5.68000        5543.68|       8.00000        7808.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0015 211-07454              110.000  CYS  |      35.00000        3850.00|      43.39000        4772.90|      65.00000        7150.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              172.000  TON  |      34.00000        5848.00|      26.09000        4487.48|      30.00000        5160.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              158.000  TON  |      36.00000        5688.00|      24.14000        3814.12|      24.00000        3792.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 306-08033              350.000  SYS  |       6.00000        2100.00|       2.08000         728.00|       2.50000         875.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08034              110.000  SYS  |       3.00000         330.00|       4.44000         488.40|       3.00000         330.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043              927.000  SYS  |       3.00000        2781.00|       4.49000        4162.23|       4.00000        3708.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07433              241.000  TON  |      65.50000       15785.50|      57.00000       13737.00|      58.00000       13978.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438              291.000  TON  |      62.00000       18042.00|      54.00000       15714.00|      55.00000       16005.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              147.000  TON  |      74.00000       10878.00|      64.00000        9408.00|      65.00000        9555.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 406-05521             4744.000  SYS  |       0.05000         237.20|       0.01000          47.44|       0.01000          47.44 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01740                1.000  EACH |    2320.00000        2320.00|    2150.00000        2150.00|    2100.00000        2100.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0026 601-06854                2.000  EACH |    3810.00000        7620.00|    2725.00000        5450.00|    3400.00000        6800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-91147                3.000  EACH |    1950.00000        5850.00|    1150.00000        3450.00|    1700.00000        5100.00 
  GUARD RAIL END TREATMENT, RESET         |                             |                             | 
0028 601-94689                1.000  EACH |    2600.00000        2600.00|    2350.00000        2350.00|    2300.00000        2300.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(   2   ) 35-1339168         |(   3  ) 35-1212938 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0029 601-97774                1.000  EACH |    1300.00000        1300.00|     800.00000         800.00|    1150.00000        1150.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105               25.000  LFT  |      23.00000         575.00|      18.30000         457.50|      20.50000         512.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 601-99105              194.000  LFT  |      15.00000        2910.00|       8.50000        1649.00|      13.50000        2619.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  RESET                                   |                             |                             | 
0032 610-07486               27.000  TON  |     111.50000        3010.50|      97.00000        2619.00|     100.00000        2700.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 615-06490               12.000  EACH |     150.00000        1800.00|     118.00000        1416.00|     126.00000        1512.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     700.00000        2100.00|     550.00000        1650.00|     600.00000        1800.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              245.000  SYS  |       5.60000        1372.00|       4.71000        1153.95|       2.00000         490.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              218.000  TON  |      32.00000        6976.00|      38.70000        8436.60|      40.00000        8720.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     290.00000         580.00|     250.00000         500.00|     260.00000         520.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-02770              133.000  SYS  |       5.25000         698.25|       4.55000         605.15|       4.60000         611.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 621-06545                1.000  TON  |     880.00000         880.00|     765.00000         765.00|     800.00000         800.00 
  FERTILIZER                              |                             |                             | 
0040 621-06557               40.000  LBS  |      16.75000         670.00|      14.40000         576.00|      14.50000         580.00 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06560             1865.000  SYS  |       2.00000        3730.00|       0.82000        1529.30|       0.85000        1585.25 
  MULCHED SEEDING, U                      |                             |                             | 
0042 621-06565                1.000  TON  |     675.00000         675.00|     585.00000         585.00|     600.00000         600.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 714-07534               50.000  LFT  |    1236.00000       61800.00|    1510.72000       75536.00|    1700.00000       85000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 5 FT.                |                             |                             | 
0045 801-04308                4.000  EACH |      92.00000         368.00|     129.00000         516.00|     130.00000         520.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06625               26.000  EACH |      69.00000        1794.00|      54.00000        1404.00|      55.00000        1430.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0047 801-06640                8.000  EACH |     138.00000        1104.00|      69.00000         552.00|      70.00000         560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(   2   ) 35-1339168         |(   3  ) 35-1212938 
                                          |DEICHMAN EXCAVATING CO       |LAPORTE CONSTRUCTION CO      |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0048 801-06645                1.000  EACH |      35.00000          35.00|      50.00000          50.00|      51.00000          51.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0049 801-06775                       LUMP |    2500.00000        2500.00|    3406.31000        3406.31|     530.00000         530.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-07118               96.000  LFT  |       9.00000         864.00|       9.50000         912.00|       9.60000         921.60 
  BARRICADE, III-A                        |                             |                             | 
0051 801-07119               96.000  LFT  |       9.00000         864.00|       9.50000         912.00|       9.60000         921.60 
  BARRICADE, III-B                        |                             |                             | 
0052 802-07060                2.000  EACH |     130.00000         260.00|      25.00000          50.00|     112.00000         224.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0053 802-76055               26.000  LFT  |      10.50000         273.00|       7.90000         205.40|       9.25000         240.50 
  SIGN POST, A                            |                             |                             | 
0054 808-06703             1227.000  LFT  |       0.65000         797.55|       0.42000         515.34|       0.43000         527.61 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-75245             1410.000  LFT  |       0.65000         916.50|       0.42000         592.20|       0.43000         606.30 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75998               10.000  EACH |      86.00000         860.00|      85.00000         850.00|      86.00000         860.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 714-08514              530.000  SFT  |      77.00000       40810.00|      91.59000       48542.70|      95.00000       50350.00 
  WINGWALL , PRECAST REINFORCED CONCRETE  |                             |                             | 
     SECTION TOTALS                       |           $       320,008.50|           $       326,364.28|           $       330,478.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       320,008.50|           $       326,364.28|           $       330,478.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1065659         |(   6  ) 32-0154474 
                                          |HRP CONSTRUCTION, INC.       |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   12500.00000       12500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |     500.00000        3000.00|    1410.00000        8460.00|    2400.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   19000.00000       19000.00|   18992.00000       18992.00|   19000.00000       19000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   11000.00000       11000.00|   15635.00000       15635.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              200.000  LFT  |       7.70000        1540.00|       4.00000         800.00|       5.95000        1190.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   19000.00000       19000.00|   24000.00000       24000.00|   69000.00000       69000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              764.000  CYS  |       6.00000        4584.00|      26.50000       20246.00|      15.54000       11872.56 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              441.000  CYS  |       8.00000        3528.00|      28.00000       12348.00|      22.76000       10037.16 
  BORROW                                  |                             |                             | 
0011 205-06936               22.000  TON  |      45.00000         990.00|      42.00000         924.00|      65.00000        1430.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937             1020.000  LFT  |       1.44000        1468.80|       1.44000        1468.80|       1.44000        1468.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51220               50.000  CYS  |      20.00000        1000.00|      61.00000        3050.00|      16.61000         830.50 
  EXCAVATION, WET                         |                             |                             | 
0014 207-08265              976.000  SYS  |       3.00000        2928.00|      11.40000       11126.40|       7.64000        7456.64 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0015 211-07454              110.000  CYS  |      16.00000        1760.00|      41.00000        4510.00|      29.40000        3234.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              172.000  TON  |      20.00000        3440.00|      29.00000        4988.00|      23.84000        4100.48 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              158.000  TON  |      20.00000        3160.00|      24.50000        3871.00|      23.83000        3765.14 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 306-08033              350.000  SYS  |       1.00000         350.00|      13.00000        4550.00|       4.90000        1715.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1065659         |(   6  ) 32-0154474 
                                          |HRP CONSTRUCTION, INC.       |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08034              110.000  SYS  |       1.00000         110.00|      13.00000        1430.00|       4.89000         537.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043              927.000  SYS  |       3.25000        3012.75|       0.01000           9.27|       4.89000        4533.03 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07433              241.000  TON  |      57.00000       13737.00|      68.20000       16436.20|      57.00000       13737.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438              291.000  TON  |      54.00000       15714.00|      60.00000       17460.00|      54.00000       15714.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              147.000  TON  |      64.00000        9408.00|      80.00000       11760.00|      64.00000        9408.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 406-05521             4744.000  SYS  |       0.01000          47.44|       0.04000         189.76|       0.01000          47.44 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01740                1.000  EACH |    2150.00000        2150.00|    2015.00000        2015.00|    2150.00000        2150.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0026 601-06854                2.000  EACH |    2725.00000        5450.00|    3310.00000        6620.00|    2725.00000        5450.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-91147                3.000  EACH |    1150.00000        3450.00|    1690.00000        5070.00|    1150.00000        3450.00 
  GUARD RAIL END TREATMENT, RESET         |                             |                             | 
0028 601-94689                1.000  EACH |    2350.00000        2350.00|    4100.00000        4100.00|    2350.00000        2350.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |     800.00000         800.00|    1125.00000        1125.00|     800.00000         800.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105               25.000  LFT  |      18.30000         457.50|      20.00000         500.00|      18.30000         457.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 601-99105              194.000  LFT  |       8.50000        1649.00|      13.00000        2522.00|       8.50000        1649.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  RESET                                   |                             |                             | 
0032 610-07486               27.000  TON  |      97.00000        2619.00|      80.00000        2160.00|      97.00000        2619.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 615-06490               12.000  EACH |     119.00000        1428.00|     125.00000        1500.00|     393.85000        4726.20 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     550.00000        1650.00|     595.00000        1785.00|     502.96000        1508.88 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              245.000  SYS  |       2.00000         490.00|      11.40000        2793.00|       3.34000         818.30 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              218.000  TON  |      26.00000        5668.00|      31.00000        6758.00|      30.21000        6585.78 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1065659         |(   6  ) 32-0154474 
                                          |HRP CONSTRUCTION, INC.       |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-02770              133.000  SYS  |       4.55000         605.15|       4.55000         605.15|       4.55000         605.15 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 621-06545                1.000  TON  |     765.00000         765.00|     765.00000         765.00|     765.00000         765.00 
  FERTILIZER                              |                             |                             | 
0040 621-06557               40.000  LBS  |      14.40000         576.00|      14.40000         576.00|      14.40000         576.00 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06560             1865.000  SYS  |       0.82000        1529.30|       0.82000        1529.30|       0.82000        1529.30 
  MULCHED SEEDING, U                      |                             |                             | 
0042 621-06565                1.000  TON  |     585.00000         585.00|     585.00000         585.00|     585.00000         585.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 714-07534               50.000  LFT  |    3600.00000      180000.00|    1775.00000       88750.00|    1960.00000       98000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 5 FT.                |                             |                             | 
0045 801-04308                4.000  EACH |     129.00000         516.00|     129.00000         516.00|     129.00000         516.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06625               26.000  EACH |      54.00000        1404.00|      54.00000        1404.00|      54.00000        1404.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0047 801-06640                8.000  EACH |      69.00000         552.00|      69.00000         552.00|      69.00000         552.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06645                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0049 801-06775                       LUMP |    3000.00000        3000.00|   12100.00000       12100.00|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-07118               96.000  LFT  |       9.50000         912.00|       9.50000         912.00|       9.50000         912.00 
  BARRICADE, III-A                        |                             |                             | 
0051 801-07119               96.000  LFT  |       9.50000         912.00|       9.50000         912.00|       9.50000         912.00 
  BARRICADE, III-B                        |                             |                             | 
0052 802-07060                2.000  EACH |     125.00000         250.00|      25.00000          50.00|      25.00000          50.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0053 802-76055               26.000  LFT  |      15.00000         390.00|       7.90000         205.40|       7.90000         205.40 
  SIGN POST, A                            |                             |                             | 
0054 808-06703             1227.000  LFT  |       0.42000         515.34|       0.42000         515.34|       0.42000         515.34 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-75245             1410.000  LFT  |       0.42000         592.20|       0.42000         592.20|       0.42000         592.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1065659         |(   6  ) 32-0154474 
                                          |HRP CONSTRUCTION, INC.       |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 808-75998               10.000  EACH |      85.00000         850.00|      85.00000         850.00|      85.00000         850.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 714-08514              530.000  SFT  |      40.00000       21200.00|      68.25000       36172.50|      75.00000       39750.00 
  WINGWALL , PRECAST REINFORCED CONCRETE  |                             |                             | 
     SECTION TOTALS                       |           $       367,645.48|           $       379,846.32|           $       397,913.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       367,645.48|           $       379,846.32|           $       397,913.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1139301         |(   9  ) 90-0177865 
                                          |PIONEER ASSOCIATES, INC.     |E & B PAVING, INC.           |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   10500.00000       10500.00|    5400.00000        5400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2200.00000       13200.00|    1800.00000       10800.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   19900.00000       19900.00|   20700.00000       20700.00|   21500.00000       21500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   12000.00000       12000.00|   12420.00000       12420.00|   12900.00000       12900.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              200.000  LFT  |       5.95000        1190.00|      14.00000        2800.00|       6.00000        1200.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   74900.00000       74900.00|   55000.00000       55000.00|   31445.92000       31445.92 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              764.000  CYS  |      24.00000       18336.00|      22.00000       16808.00|      22.00000       16808.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              441.000  CYS  |      28.00000       12348.00|      28.00000       12348.00|      22.00000        9702.00 
  BORROW                                  |                             |                             | 
0011 205-06936               22.000  TON  |      88.00000        1936.00|      40.00000         880.00|      35.00000         770.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937             1020.000  LFT  |       1.44000        1468.80|       1.44000        1468.80|       1.50000        1530.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51220               50.000  CYS  |     500.00000       25000.00|      45.17000        2258.50|    1600.00000       80000.00 
  EXCAVATION, WET                         |                             |                             | 
0014 207-08265              976.000  SYS  |      11.00000       10736.00|      13.00000       12688.00|       9.00000        8784.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0015 211-07454              110.000  CYS  |      44.00000        4840.00|      45.00000        4950.00|      42.00000        4620.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              172.000  TON  |      20.00000        3440.00|      55.00000        9460.00|      39.00000        6708.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              158.000  TON  |      26.00000        4108.00|      20.00000        3160.00|      39.00000        6162.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 306-08033              350.000  SYS  |       3.00000        1050.00|       3.80000        1330.00|       3.00000        1050.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                                                                                   PAGE : 160 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1139301         |(   9  ) 90-0177865 
                                          |PIONEER ASSOCIATES, INC.     |E & B PAVING, INC.           |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08034              110.000  SYS  |       6.00000         660.00|      12.00000        1320.00|       3.50000         385.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043              927.000  SYS  |       4.00000        3708.00|       5.20000        4820.40|       5.50000        5098.50 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07433              241.000  TON  |      57.00000       13737.00|      60.00000       14460.00|      59.00000       14219.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438              291.000  TON  |      54.00000       15714.00|      55.00000       16005.00|      56.00000       16296.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441              147.000  TON  |      65.00000        9555.00|      50.00000        7350.00|      66.00000        9702.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 406-05521             4744.000  SYS  |       0.01000          47.44|       0.05000         237.20|       0.01000          47.44 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01740                1.000  EACH |    2150.00000        2150.00|    1800.00000        1800.00|    2200.00000        2200.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0026 601-06854                2.000  EACH |    2725.00000        5450.00|    2400.00000        4800.00|    2800.00000        5600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-91147                3.000  EACH |    1150.00000        3450.00|    1900.00000        5700.00|    1200.00000        3600.00 
  GUARD RAIL END TREATMENT, RESET         |                             |                             | 
0028 601-94689                1.000  EACH |    2350.00000        2350.00|    2700.00000        2700.00|    2400.00000        2400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |     800.00000         800.00|    1100.00000        1100.00|     810.00000         810.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105               25.000  LFT  |      18.30000         457.50|      30.00000         750.00|      19.00000         475.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 601-99105              194.000  LFT  |       8.50000        1649.00|      15.00000        2910.00|       9.00000        1746.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  RESET                                   |                             |                             | 
0032 610-07486               27.000  TON  |      97.00000        2619.00|     185.00000        4995.00|     100.00000        2700.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 615-06490               12.000  EACH |     118.00000        1416.00|     150.00000        1800.00|     120.00000        1440.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              245.000  SYS  |       3.00000         735.00|       6.00000        1470.00|       2.20000         539.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              218.000  TON  |      36.00000        7848.00|      27.00000        5886.00|      25.00000        5450.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1139301         |(   9  ) 90-0177865 
                                          |PIONEER ASSOCIATES, INC.     |E & B PAVING, INC.           |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     255.00000         510.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-02770              133.000  SYS  |       4.55000         605.15|       4.55000         605.15|       4.70000         625.10 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 621-06545                1.000  TON  |     765.00000         765.00|     765.00000         765.00|     780.00000         780.00 
  FERTILIZER                              |                             |                             | 
0040 621-06557               40.000  LBS  |      14.40000         576.00|      14.40000         576.00|      15.00000         600.00 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06560             1865.000  SYS  |       0.82000        1529.30|       0.82000        1529.30|       0.85000        1585.25 
  MULCHED SEEDING, U                      |                             |                             | 
0042 621-06565                1.000  TON  |     585.00000         585.00|     585.00000         585.00|     595.00000         595.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 714-07534               50.000  LFT  |    1300.00000       65000.00|    1408.00000       70400.00|    1400.00000       70000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 16 FT. X 5 FT.                |                             |                             | 
0045 801-04308                4.000  EACH |     129.00000         516.00|     129.00000         516.00|     170.00000         680.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06625               26.000  EACH |      54.00000        1404.00|      54.00000        1404.00|      48.00000        1248.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0047 801-06640                8.000  EACH |      69.00000         552.00|      69.00000         552.00|      89.00000         712.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06645                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      66.00000          66.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0049 801-06775                       LUMP |    4000.00000        4000.00|   35155.00000       35155.00|   10430.00000       10430.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-07118               96.000  LFT  |       9.50000         912.00|       9.50000         912.00|       7.00000         672.00 
  BARRICADE, III-A                        |                             |                             | 
0051 801-07119               96.000  LFT  |       9.50000         912.00|       9.50000         912.00|       7.50000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0052 802-07060                2.000  EACH |      25.00000          50.00|      25.00000          50.00|      66.00000         132.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0053 802-76055               26.000  LFT  |       7.90000         205.40|       7.90000         205.40|       7.50000         195.00 
  SIGN POST, A                            |                             |                             | 
0054 808-06703             1227.000  LFT  |       0.42000         515.34|       0.42000         515.34|       0.57000         699.39 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-75245             1410.000  LFT  |       0.42000         592.20|       0.42000         592.20|       0.44000         620.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,296.78                                                   ROUTE : 10 
     CALL ORDER   : 160                     CONTRACT ID : R -27050-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1817530          |(   8   ) 35-1139301         |(   9  ) 90-0177865 
                                          |PIONEER ASSOCIATES, INC.     |E & B PAVING, INC.           |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 808-75998               10.000  EACH |      85.00000         850.00|      85.00000         850.00|      99.00000         990.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0057 714-08514              530.000  SFT  |      66.00000       34980.00|      75.00000       39750.00|     100.00000       53000.00 
  WINGWALL , PRECAST REINFORCED CONCRETE  |                             |                             | 
     SECTION TOTALS                       |           $       398,550.13|           $       413,751.29|           $       436,800.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       398,550.13|           $       413,751.29|           $       436,800.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/05 
                                                                                                                   PAGE : 200 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,400,000.00                                                   ROUTE : 
     CALL ORDER   : 200                     CONTRACT ID : R -27614-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1409114     MAJORITY BUILDERS, INC.                                                    $     1,396,600.00  100.0000% 
   2   35-1361712     ANCON CONSTRUCTION CO                                                      $     1,520,000.00  108.8357% 
   3   35-0440920     MICHAEL KINDER & SONS INC                                                  $     1,634,974.00  117.0682% 
   4   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $     1,821,000.00  130.3881% 
   5   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $     1,967,000.00  140.8420% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1409114          |(   2  ) 35-1361712          |(   3  ) 35-0440920 
                                          |MAJORITY BUILDERS, INC.      |ANCON CONSTRUCTION CO        |MICHAEL KINDER & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BUILDING 
                                          |                             |                             | 
0001 105-06845                       LUMP |       0.00000           0.00|       0.00000           0.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 711-03973                       LUMP | 1396600.00000     1396600.00| 1520000.00000     1520000.00| 1629974.00000     1629974.00 
  BUILDING ARCHITECTURAL                  |                             |                             | 
     SECTION TOTALS                       |           $     1,396,600.00|           $     1,520,000.00|           $     1,634,974.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,396,600.00|           $     1,520,000.00|           $     1,634,974.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/29/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,400,000.00                                                   ROUTE : 
     CALL ORDER   : 200                     CONTRACT ID : R -27614-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 12/14/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1561256          |(   5   ) 35-1035122         |(      ) 
                                          |KASER-SPRAKER CONSTRUCTION   |GARIUP CONSTRUCTION CO. INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BUILDING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   75000.00000       75000.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 711-03973                       LUMP | 1746000.00000     1746000.00| 1963000.00000     1963000.00| 
  BUILDING ARCHITECTURAL                  |                             |                             | 
     SECTION TOTALS                       |           $     1,821,000.00|           $     1,967,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,821,000.00|           $     1,967,000.00|           $ 
==================================================================================================================================== 
 


